Government of the People's Republic of Bangladesh
Office of the Project Director
SASEC- Integrated Trade Facilitation
Sector Development Project: NBR Part
Al-Amin Tower (13th & 14th Floor)
75-76, Kakrail, Dhaka-1000

File No: 08.01.0000.003.18.001.25 .834 Date: 03 /11/2026

Subject: Rejection of all bid(s) for the package- "Improvement of land customs stations at Akhaura, Sonamasjid, and Tamabil Border Crossing Points (BCPs)" [Package No: NBR/CW-01] (rebidding)

Ref.: Office of the Project Director, SASEC- Integrated Trade Facilitation Sector Development Project: NBR Part file no.- 08.01.0000.003.18.001.25.

With reference to the above-mentioned subject, this is to inform that with approval of the appropriate authority (as per reference) all bid(s) are rejected for the package- "Improvement of land customs stations at Akhaura, Sonamasjid, and Tamabil Border Crossing Points (BCPs)" [Package No: NBR/CW-01] (rebidding) as per ITB clause- 40.1 of the bidding document.

Thanking You,

Signed
Sushanta Paul
Additional Project Director
On behalf of Project Director
SASEC Integrated Trade Facilitation
Sector Development Project: NBR Part
National Board of Revenue (NBR)
e-mail: pdsasec.itfsdp22@gmail.com

File No: 08.01.0000.003.18.001.25 Date: /11/2026

Copy for kind information and necessary action:

1. Member, Customs: Audit, Modernization & International Trade), National Board of Revenue (NBR).
2. Member (Customs Policy & ICT), National Board of Revenue (NBR) (attention: System Analyst, NBR, with request to publish in NBR website).
3. Md. Humayun Kabir, Senior Project Officer (Transport), Asian Development Bank, Bangladesh Resident Mission, Bangladesh. (with request to publish in ADB website).

03.11.2026
Sushanta Paul
Additional Project Director